



Appendix C

PLAYGROUND CONCEPT PLANS



EXAMPLE PLAY STRUCTURES & CLIMBERS

EXAMPLE FITNESS STATIONS

NOTES: 1. ALL PLAY EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH THE LATEST EDITIONS OF THE ASTM F1418 AND F1257 STANDARDS. 2. THE PLAYGROUND SHALL BE MAINTAINED IN ACCORDANCE WITH THE LATEST EDITIONS OF THE ASTM F1418 AND F1257 STANDARDS. 3. THE PLAYGROUND SHALL BE MAINTAINED IN ACCORDANCE WITH THE LATEST EDITIONS OF THE ASTM F1418 AND F1257 STANDARDS. 4. THE PLAYGROUND SHALL BE MAINTAINED IN ACCORDANCE WITH THE LATEST EDITIONS OF THE ASTM F1418 AND F1257 STANDARDS. 5. THE PLAYGROUND SHALL BE MAINTAINED IN ACCORDANCE WITH THE LATEST EDITIONS OF THE ASTM F1418 AND F1257 STANDARDS.										REVISIONS <table><thead><tr><th>NO.</th><th>DATE</th><th>BY</th><th>CHKD</th></tr></thead><tbody><tr><td> </td><td> </td><td> </td><td> </td></tr></tbody></table> DESCRIPTION										NO.	DATE	BY	CHKD					REVISIONS										DATE: 01/15/2023																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																			
NO.	DATE	BY	CHKD																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																						
JOSEPH D. PERELLO, L.L.A. NJ LICENSED LANDSCAPE ARCHITECT LICENSE NO. 2440000000										SE SUBURBAN CONSULTING ENGINEERS, INC. 1000 Highway 208, Suite 208 Parsippany, NJ 07054 Phone: 973.261.7275 Fax: 973.261.7276 E-Mail: info@suburban-engineers.com www.suburban-engineers.com 100 Summit, County of Union, State of New Jersey										EVALUATION OF VARIOUS CITY PLAYGROUNDS CONCEPTUAL DESIGN CITY OF SUMMIT, COUNTY OF UNION, STATE OF NEW JERSEY										PROJECT NUMBER: SCE-2023-01 SCALE: 1"=10' SHEET 3 OF 3 REVISION:																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																											

Appendix D

PLAYGROUND COST ESTIMATES

ENGINEER'S COST ESTIMATE

01/19/2023

CLIENT NAME: CITY OF SUMMIT

PROJECT NAME: VARIOUS PLAYGROUND IMPROVEMENTS

PROJECT LOCATION: CITY OF SUMMIT, COUNTY OF UNION, STATE OF NEW JERSEY

MABIE PLAYGROUND CONCEPT PLAN ESTIMATE

SECTION NO.	ITEM NO.	DESCRIPTION	BID QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
	1	SOIL EROSION AND SEDIMENT CONTROL	1	LS	\$ 10,000.00	\$ 10,000.00
	2	SITE CLEARING	1	LS	\$ 55,000.00	\$ 55,000.00
	3	GRADING AND EARTHWORK	1	LS	\$ 75,000.00	\$ 75,000.00
	4	DRAINAGE IMPROVEMENTS	1	LS	\$ 75,000.00	\$ 75,000.00
	5	CONCRETE SIDEWALK, 4" THICK	470	SY	\$ 105.00	\$ 49,350.00
	6	REINFORCED CONCRETE SIDEWALK, 6" THICK	840	SY	\$ 115.00	\$ 96,600.00
	7	6"X12" CONCRETE CURB	100	LF	\$ 45.00	\$ 4,500.00
	8	CONCRETE SEATWALL	1	LS	\$ 26,000.00	\$ 26,000.00
	9	PLAYGROUND SAFETY SURFACING	16,050	SF	\$ 25.00	\$ 401,250.00
	10	PLAYGROUND EQUIPMENT	1	LS	\$ 1,200,000.00	\$ 1,200,000.00
	11	BASKETBALL COURTS - INCLUDING EQUIPMENT AND COLOR COATING	1	LS	\$ 200,000.00	\$ 200,000.00
	12	CHAIN-LINK FENCE	625	LF	\$ 95.00	\$ 59,375.00
	13	SITE FURNISHINGS	1	LS	\$ 75,000.00	\$ 75,000.00
	14	SHADE STRUCTURES	1	LS	\$ 175,000.00	\$ 175,000.00
	15	SIGNAGE	1	LS	\$ 18,000.00	\$ 18,000.00
	16	SITE LIGHTING AND ELECTRIC SERVICE	1	LS	\$ 65,000.00	\$ 65,000.00
	17	LANDSCAPING	1	LS	\$ 75,000.00	\$ 75,000.00
CONSTRUCTION SUBTOTAL:					\$	2,660,075.00
15% CONTINGENCY:					\$	399,011.25
CONSTRUCTION TOTAL:					\$	3,059,086.25

ENGINEER'S COST ESTIMATE

01/19/2023

CLIENT NAME: CITY OF SUMMIT

PROJECT NAME: VARIOUS PLAYGROUND IMPROVEMENTS

PROJECT LOCATION: CITY OF SUMMIT, COUNTY OF UNION, STATE OF NEW JERSEY

MEMORIAL PLAYGROUND CONCEPT PLAN ESTIMATE

SECTION NO.	ITEM NO.	DESCRIPTION	BID QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
	1	SOIL EROSION AND SEDIMENT CONTROL	1	LS	\$ 7,500.00	\$ 7,500.00
	2	SITE CLEARING	1	LS	\$ 45,000.00	\$ 45,000.00
	3	GRADING AND EARTHWORK	1	LS	\$ 55,000.00	\$ 55,000.00
	4	CONCRETE SIDEWALK, 4" THICK	250	SY	\$ 105.00	\$ 26,250.00
	5	6"X12" CONCRETE CURB	325	LF	\$ 45.00	\$ 14,625.00
	6	CONCRETE SEAT WALL	1	LS	\$ 20,000.00	\$ 20,000.00
	7	PLAYGROUND SAFETY SURFACING	7,600	SF	\$ 25.00	\$ 190,000.00
	8	PLAYGROUND EQUIPMENT	1	LS	\$ 600,000.00	\$ 600,000.00
	9	EXERCISE EQUIPMENT	1	LS	\$ 65,000.00	\$ 65,000.00
	10	GAGA BALL PIT	1	LS	\$ 13,000.00	\$ 13,000.00
	11	SITE FURNISHINGS	1	LS	\$ 25,000.00	\$ 25,000.00
	12	LANDSCAPING/LAWN RESTORATION	1	LS	\$ 12,000.00	\$ 12,000.00

CONSTRUCTION SUBTOTAL:	\$ 1,073,375.00
15% CONTINGENCY:	\$ 161,006.25
CONSTRUCTION TOTAL:	\$ 1,234,381.25

ENGINEER'S COST ESTIMATE

01/19/2023

CLIENT NAME: CITY OF SUMMIT**PROJECT NAME: VARIOUS PLAYGROUND IMPROVEMENTS****PROJECT LOCATION: CITY OF SUMMIT, COUNTY OF UNION, STATE OF NEW JERSEY****TATLOCK PARK PLAYGROUND CONCEPT PLAN ESTIMATE**

SECTION NO.	ITEM NO.	DESCRIPTION	BID QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
	1	SOIL EROSION AND SEDIMENT CONTROL	1	LS	\$ 7,500.00	\$ 7,500.00
	2	SITE CLEARING	1	LS	\$ 60,000.00	\$ 60,000.00
	3	GRADING AND EARTHWORK	1	LS	\$ 55,000.00	\$ 55,000.00
	4	CONCRETE SIDEWALK, 4" THICK	75	SY	\$ 105.00	\$ 7,875.00
	5	6"X12" CONCRETE CURB	600	LF	\$ 45.00	\$ 27,000.00
	6	CONCRETE SEATWALL	1	LS	\$ 26,000.00	\$ 26,000.00
	7	PAVERS	1,260	SF	\$ 18.00	\$ 22,680.00
	8	ENGINEERED WOOD FIBER SAFETY SURFACING	17,760	SF	\$ 9.00	\$ 159,840.00
	9	PLAYGROUND EQUIPMENT	1	LS	\$ 675,000.00	\$ 675,000.00
	10	SITE FURNISHINGS	1	LS	\$ 48,000.00	\$ 48,000.00
	11	OUTDOOR CLASSROOM AREA	1	LS	\$ 20,000.00	\$ 20,000.00
	12	PLAYGROUND ENTRANCE PORTAL/SIGN	1	LS	\$ 20,000.00	\$ 20,000.00
	13	LANDSCAPING/LAWN RESTORATION	1	LS	\$ 15,000.00	\$ 15,000.00

CONSTRUCTION SUBTOTAL:	\$ 1,143,895.00
15% CONTINGENCY:	\$ 171,584.25
CONSTRUCTION TOTAL:	\$ 1,315,479.25

ENGINEER'S COST ESTIMATE

01/19/2023

CLIENT NAME: CITY OF SUMMIT

PROJECT NAME: VARIOUS PLAYGROUND IMPROVEMENTS

PROJECT LOCATION: CITY OF SUMMIT, COUNTY OF UNION, STATE OF NEW JERSEY

SUMMIT AQUATIC CENTER PLAYGROUND RECOMMENDATION:

SECTION NO.	ITEM NO.	DESCRIPTION	BID QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
	1	SITE CLEARING	1	LS	\$ 5,000.00	\$ 5,000.00
	2	ADDITIONAL PLASTIC CURBING	75	LF	\$ 15.00	\$ 1,125.00
	3	ADDITIONAL ENGINEERED WOOD FIBER SAFETY SURFACING	560	SF	\$ 9.00	\$ 5,040.00
	4	PLAYGROUND EQUIPMENT (SWING)	1	UNIT	\$ 16,000.00	\$ 16,000.00
	5	SHADE SAILS	1	LS	\$ 30,000.00	\$ 30,000.00
	6	BENCHES	2	UNIT	\$ 3,500.00	\$ 7,000.00
	7	LAWN RESTORATION	1	LS	\$ 2,500.00	\$ 2,500.00

CONSTRUCTION SUBTOTAL:	\$ 66,665.00
15% CONTINGENCY:	\$ 9,999.75
CONSTRUCTION TOTAL:	\$ 76,664.75

ENGINEER'S COST ESTIMATE

01/19/2023

CLIENT NAME: CITY OF SUMMIT**PROJECT NAME: VARIOUS PLAYGROUND IMPROVEMENTS****PROJECT LOCATION: CITY OF SUMMIT, COUNTY OF UNION, STATE OF NEW JERSEY****POTENTIAL WILSON PARK PLAYGROUND ESTIMATE**

SECTION NO.	ITEM NO.	DESCRIPTION	BID QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
	1	SOIL EROSION AND SEDIMENT CONTROL	1	LS	\$ 2,500.00	\$ 2,500.00
	2	GRADING AND EARTHWORK	1	LS	\$ 25,000.00	\$ 25,000.00
	3	STONE PAVERS	200	SF	\$ 30.00	\$ 6,000.00
	4	ENGINEERED WOOD FIBER SAFETY SURFACING	780	SF	\$ 9.00	\$ 7,020.00
	5	STABILIZED AGGREGATE	325	SY	\$ 36.00	\$ 11,700.00
	6	TIMBER CLIMBERS	1	LS	\$ 40,000.00	\$ 40,000.00
	7	TIMBER BENCHES	19	UNIT	\$ 4,000.00	\$ 76,000.00
	9	SENSORY GARDEN	1		\$ 15,000.00	\$ 20,000.00
	10	POLLINATOR GARDEN	1	LS	\$ 15,000.00	\$ 15,000.00
	11	LAWN RESTORATION	1	LS	\$ 4,000.00	\$ 4,000.00
CONSTRUCTION SUBTOTAL:						\$ 207,220.00
15% CONTINGENCY:						\$ 31,083.00
CONSTRUCTION TOTAL:						\$ 238,303.00

ENGINEER'S COST ESTIMATE

01/19/2023

CLIENT NAME: CITY OF SUMMIT**PROJECT NAME: VARIOUS PLAYGROUND IMPROVEMENTS****PROJECT LOCATION: CITY OF SUMMIT, COUNTY OF UNION, STATE OF NEW JERSEY****POTENTIAL BRIANT PARK PLAYGROUND ESTIMATE**

SECTION NO.	ITEM NO.	DESCRIPTION	BID QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
	1	SOIL EROSION AND SEDIMENT CONTROL	1	LS	\$ 10,000.00	\$ 10,000.00
	2	GRADING AND EARTHWORK	1	LS	\$ 60,000.00	\$ 60,000.00
	3	CONCRETE SIDEWALK, 4" THICK	375	SY	\$ 105.00	\$ 39,375.00
	4	PLAYGROUND SAFETY SURFACING	10,790	SF	\$ 25.00	\$ 269,750.00
	5	PLAYGROUND EQUIPMENT	1	LS	\$ 760,000.00	\$ 760,000.00
	6	CHAIN-LINK FENCE, 4' HIGH	380	LF	\$ 95.00	\$ 36,100.00
	7	CHAIN-LINK GATE, 4' HIGH	3	UNIT	\$ 3,500.00	\$ 10,500.00
	8	SITE FURNISHINGS	1	LS	\$ 35,000.00	\$ 35,000.00
	9	LANDSCAPING	1	LS	\$ 25,000.00	\$ 25,000.00

CONSTRUCTION SUBTOTAL:	\$ 1,245,725.00
15% CONTINGENCY:	\$ 186,858.75
CONSTRUCTION TOTAL:	\$ 1,432,583.75

ENGINEER'S COST ESTIMATE

12/11/17

SUBURBAN CONSULTING ENGINEERS, INC.

ESTIMATE OF PROBABLE COSTS

PROJECT NAME: SUMMIT COMMUNITY CENTER - OUTDOOR FAMILY RECREATION AREA

LOCATION: CITY OF SUMMIT, COUNTY OF UNION, STATE OF NEW JERSEY

BASE BID ITEMS - PHASE 1

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
1	SOIL EROSION & SEDIMENT CONTROL	1	LS	\$5,000.00	\$7,000.00
2	CLEARING SITE	1	LS	\$10,000.00	\$10,000.00
3	GRADING & EARTHWORK	1	LS	\$15,000.00	\$15,000.00
4	CONCRETE SIDEWALK, 4" THICK, COLOR CONDITIONED	640	SY	\$90.00	\$57,600.00
5	GUARD RAIL	120	LF	\$90.00	\$10,800.00
6	6' BENCH	10	UNIT	\$1,800.00	\$18,000.00
7	BOCCE COURT	1	LS	\$29,000.00	\$29,000.00
8	SHUFFLEBOARD COURT	1	LS	\$11,000.00	\$11,000.00
9	CORNHOLE EQUIPMENT	1	LS	\$1,500.00	\$1,500.00
10	GAME TABLES	4	UNIT	\$3,000.00	\$12,000.00
11	PICNIC TABLES	2	UNIT	\$2,500.00	\$5,000.00
12	PING-PONG TABLE	1	UNIT	\$3,500.00	\$3,500.00
13	DIGITAL MESSAGE BOARD	1	LS	\$15,000.00	\$15,000.00
14	OPTIONAL HALF CIRCLE SHADE STRUCTURE	2	UNIT	\$11,000.00	\$22,000.00
15	OPTIONAL HALF CIRCLE SHADE STRUCTURE W/ SWINGING BENCH	1	UNIT	\$14,000.00	\$14,000.00
16	OPTIONAL RECTANGULAR SHADE STRUCTURE @ BOCCE COURT	1	UNIT	\$40,000.00	\$40,000.00
17	SHED WITH ACCESS SERVICE WINDOW	1	UNIT	\$6,000.00	\$6,000.00
18	LANDSCAPE IMPROVEMENTS	1	LS	\$5,000.00	\$5,000.00
19	TOPSOIL, FERTILIZER, SEED AND MULCH (TYP.)	500	SY	\$7.00	\$3,500.00
BASE BID ITEM TOTAL					\$282,400.00
5% CONTINGENCY					\$14,120.00
CONSTRUCTION TOTAL					\$296,520.00

BASE BID ITEMS - PHASE 2



ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
1	CLEARING SITE & SCD MEASURES	1	LS	\$15,000.00	\$15,000.00
2	GRADING & EARTHWORK	1	LS	\$15,000.00	\$15,000.00
3	CONCRETE SIDEWALK, 4" THICK, COLOR CONDITIONED	145	SY	\$90.00	\$13,050.00
4	COLOR CONDITIONED CONCRETE @ EXERCISE AREAS	2,145	SF	\$14.00	\$30,030.00
5	6' BENCH	6	UNIT	\$1,800.00	\$10,800.00
6	EXERCISE GROUP AREA QUOTE PLUS INSTALLATION	1	LS	\$70,000.00	\$70,000.00
7	GAME TABLES	6	UNIT	\$3,000.00	\$18,000.00
8	SHADE STRUCTURE W/ ELECTRIC AND SOUND	1	UNIT	\$70,000.00	\$70,000.00
9	RAIN GARDENS	1	LS	\$18,000.00	\$18,000.00
10	TOPSOIL, FERTILIZER, SEED AND MULCH (TYP.)	500	SY	\$7.00	\$3,500.00
BASE BID ITEM TOTAL					\$263,380.00
10% CONTINGENCY					\$26,338.00
CONSTRUCTION TOTAL					\$289,718.00

BASE BID ITEMS - PHASE 3

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
1	CLEARING SITE & SCD MEASURES	1	LS	\$18,000.00	\$18,000.00
2	GRADING & EARTHWORK	1	LS	\$20,000.00	\$20,000.00
3	CONCRETE SIDEWALK, 4" THICK	750	SY	\$80.00	\$60,000.00
4	RUBBERIZED SAFETY SURFACING	2,255	SF	\$18.00	\$40,590.00
5	CHAIN-LINK FENCE, 6' HIGH	620	LF	\$55.00	\$34,100.00
6	6' BENCH	6	UNIT	\$1,800.00	\$10,800.00
7	MUSICAL PLAY EQUIPMENT & MUSIC PLAZA	1	LS	\$22,000.00	\$22,000.00
8	PLAYGROUND EQUIPMENT - 6-24 MONTHS	1	LS	\$42,000.00	\$42,000.00
9	PLAYGROUND EQUIPMENT - 2-5 YEARS	1	LS	\$43,500.00	\$43,500.00
10	OVERHEAD SHADE STRUCTURE	1	UNIT	\$11,000.00	\$11,000.00
11	LANDSCAPE IMPROVEMENTS, SENSORY GARDEN & WALLS	1	LS	\$50,000.00	\$50,000.00
12	TOPSOIL, FERTILIZER, SEED AND MULCH (TYP.)	2,000	SY	\$7.00	\$14,000.00
BASE BID ITEM TOTAL					\$365,990.00
10% CONTINGENCY					\$36,599.00
CONSTRUCTION TOTAL					\$402,589.00
CONSTRUCTION TOTAL					\$988,827.00

Joseph D. Percillo, L.L.A., PP
Principal Landscape Architect
License No. 21AS0006600

Date



PHASE KEY MAP

SCALE: 1" = 100'

SCALE: 1" = 20'

NOTICE

The Company and its subsidiaries intend to acquire all of the outstanding shares of the Company and its subsidiaries by way of a cash tender offer. The offer is being made by the Company and its subsidiaries.

For more information, please contact the Company at (800) 555-1234 or visit our website at www.company.com.

THE COMPANY AND ITS SUBSIDIARIES

12345 Main Street, Suite 100
New York, NY 10001
Tel: (800) 555-1234

NO.	DATE	BY	CHK.
REVISIONS			
DESCRIPTION			

DRAWN BY:	
CHECKED BY:	
CHECKED BY:	

JOSEPH D. PERELLO, L.L.A.
N.J. LICENSED LANDSCAPE ARCHITECT
LICENSE NO. A500066



**SUBURBAN CONSULTING
ENGINEERS, INC.**

SUMMIT COMMUNITY CENTER IMPROVEMENTS
100 MORRIS AVENUE
BLOCK 4101 - LOT 27
CITY OF SUMMIT, UNION COUNTY, NEW JERSEY

CONCEPT PLAN 'A-2'

PROJECT NUMBER
SC-E-0201.021
SCALE
1"=20'
SHEET 1 OF 2

SHEET 1 OF 2